

Procurement Services Lucas Administrative Center, 617 1 Nunn Drive Highland Heights, KY 41099 859.572.6605 FAX 859.572.6995 ADDENDUM NO: 4

IFB/RFP No: ITB NKU-23-2022

**Project /Commodity: Callahan Residence Hall** 

**Interior Painting** 

**Date:** <u>03/09/2022</u>

New Due Date: 03/16/2022 @ 2PM ET

BIDDER/RESPONDER SHALL CONFORM TO THE FOLLOWING CHANGES AS SAME SHALL BECOME BINDING UPON THE CONTRACT TO BE ISSUED IN RESPONSE TO THIS INVITATION FOR BID.

- 1. Revised ITB, 5.0 Bid Documents:
  - a. Section 5.4, List of Unit Prices
  - b. Section 5.5, Form of Proposal
- 2. Revised Drawings:
  - a. Appendix 2 Callahan Hall Resident Unit Painting Spreadsheet
- 3. Pre-bid questions can be addressed to Holly Vasquez at <a href="mailto:vasquezh1@nku.edu">vasquezh1@nku.edu</a> OR (optional) zoom call Friday @ 9.00am EST.

Zoom link attached:

https://nku.zoom.us/j/96864310294

## **CALLAHAN RESIDENCE HALL INTERIOR PAINTING**





# 5.0 BID DOCUMENTS

- a) References Form
- b) Subcontractors Form
- c) Materials
- d) Bid Bond Form
- e) Form of Proposal / Bid Form
- f) EEO Paperwork (Planroom)
- g) Appendix 1 Reference Drawings
- h) Appendix 2- Callahan Hall Resident Unit Painting Spreadsheet

#### **CALLAHAN RESIDENCE HALL INTERIOR PAINTING**



NKU-23-2022

# 5.6 FORM OF PROPOSAL (Revised)

#### **LUMP SUM BASE BID**

The Bidder agrees to furnish all labor, materials, supplies, supervision and services required to perform this contract in a workmanlike manner. These services to be provided in accordance with Specifications and Contract Documents, and any duly issued Addenda. NKU reserves the right to award either option based on the best value to the University for the Project and in consideration of available funds.

Basis of Award is per scope of work items listed below.

These services to be provide Addenda for the <b>LUMP SUN</b>	ed in accordance with Specificat	ions and Contract Docu	uments, and any duly issued
Addenda for the LOWP 30K	i base bid set for the below.		
		Dollar	Cents
	(USE WORDS)		(USE WORDS)
		\$	SE NUMBERS)
		(US	SE NUMBERS)
•	ed in accordance with Specificat SE BIDS per scope of work item		
1. Level 1 Base bid Scope	of Work		
for	dollars	cents	Lump Sum. \$ (USE NUMBERS
2. Level 2 base bid Scope	of Work		
for	dollars	cents	Lump Sum. \$ (USE NUMBERS
3. Level 3 base bid Scope		conto	
101	dollars	cents	Lump Sum. \$(USE NUMBERS
4. Basement Level base b	id scope of work		
for	dollars	cents	Lump Sum. \$

(USE NUMBERS)



## **CALLAHAN RESIDENCE HALL INTERIOR PAINTING**

NKU-23-2022

Alternate Pricing (Applies	to both Option 1	<mark>&amp; 2 Base Bids):</mark>		
ADD – <u>Alternate 1</u> – (Stairwell Repainting worl	<b>~</b> 1			
(Stairweii Kepaiittiiig wori	()		\$	
ADD – <u>Alternate 2</u> –	6			
(Basement concrete floor	refinishing work)		\$	
ADD – <u>Alternate 3</u> –	d as (O) was Assessed	i., 2)		
(Highlighted scope labeled	a as o per Append	IX 2)	\$	
submitting the above it is	s expressly agreed	that upon proper accep	rom the date this offer is opened. tance by Northern Kentucky Universi respect to the items accepted.	
THIS BID SUBMITTED BY:				
	(Name and A	Address of Bidder)		
DATE:	AUTHORIZEI	O SIGNATURE:		
<b>NOTE:</b> The Authentication properly executed for this	•	tement of Non-Collusion	and Non-Conflict of Interest must	bε
documents, as well as the	e specifications for or, supervision, mo	the work as prepared baterials, supplies and serv	refully examined the complete controlly Northern Kentucky University, here vices required to perform the specifics final negotiated price.	by
The Bidder, hereby ackno	wledges receipt of	the following Addenda:		
ADDENDUM NO	DATED	ADDENDUM NO	DATE	
ADDENDUM NO	DATED	ADDENDUM NO	DATE	

# Appendix 2\_Callahan Hall Resident Unit Painting Spreadsheet

exclude highlighted work

0/1 0 = Not in scope work

1 = Yes in scope work

	<u>Unit</u>		Room	<b>Doors</b>	<b>Doors Frames</b>	<u>Bathroom</u>
<u>Floor</u>	Room #	SF*	<u>Painted</u>	<u>Painted**</u>	<u>Painted**</u>	<u>Painted</u>
1	A101	523	1	1	1	1
1	A102	528	1	1	1	1
1	A103	528	1	1	1	1
1	A104	528	1	1	1	1
1	A105	449	1	1	1	1
1	A106	449	0	1	1	1
1	B101	318	1	1	1	0
1	B102	236	0	1	1	1
1	B103	230	1	1	1	1
1	B104	224	0	1	1	1
1	B105	224	1	1	1	0
1	B106	224	1	1	1	0
1	B107	289	1	1	1	1
1	B108	224	1	1	1	1
1	B109	289	1	1	1	0
1	B110	224	1	1	1	1
1	C101	338	1	1	1	1
1	C102	295	1	1	1	1
1	C103	289	1	1	1	1
1	C104	224	1	0	0	1
1	C105	289	0	0	0	0
1	C106	224	1	1	1	1
1	C107	289	1	1	1	1
1	C108	224	1	1	1	1
1	C109	289	1	1	1	0
1	C110	224	1	1	1	1
1	D101	318	1	1	1	1
1	D102	295	1	1	1	1
1	D103	289	1	1	1	1
1	D104	224	1	1	1	1

<u>Floor</u>	Unit Room #	<u>SF*</u>	Room Painted	<u>Doors</u> <u>Painted**</u>	<u>Doors Frames</u> <u>Painted**</u>	Bathroom Painted
1	D105	289	1	1	1	1
1	D106	224	1	1	1	1
1	D107	289	1	1	1	1
1	D108	224	1	1	1	1
1	D109	289	1	1	1	1
1	D110	224	1	1	1	1
1	F101	296	1	1	1	1
1	F102	322	1	1	1	1
1	F104	287	1	1	1	1
1	F106	287	1	1	1	0
1	F108	287	1	1	1	1
1	F109	224	1	1	1	0
1	F110	287	1	1	1	0
1	F111	224	1	1	1	0
1	G101	322	1	1	1	1
1	G102	296	1	1	1	0
1	G103	287	0	1	1	1
1	G107	287	1	1	1	0
1	G108	224	1	1	1	1
1	G109	287	0	1	1	1
1	G110	224	1	1	1	0
1	G111	287	1	1	1	0
1	J102	214	1	1	1	1
1	J103	214	1	1	1	0
1	J104	214	1	1	1	1
1	J107	214	1	1	1	1
1	J108	214	1	1	1	1
1	<mark>J109</mark>	214	0	1	1	0
2	A201/A	523	1	1	1	1
2	A202/a	523	1	1	1	1
2	A203/A	523	1	1	1	1
2	A204/A	523	1	1	1	1

<u>Floor</u>	Unit Room #	SF*	Room Painted	<u>Doors</u> <u>Painted**</u>	<u>Doors Frames</u> <u>Painted**</u>	Bathroom Painted
2	A205	449	1	1	1	0
2	A206	449	1	1	1	1
2	B201	318	0	1	1	1
2	B202	295	0	1	1	0
2	B203	289	0	1	1	1
2	B204	224	1	1	1	0
2	B205	289	0	1	1	0
2	B206	224	1	1	1	0
2	B207	289	1	1	1	0
2	B208	224	0	1	1	1
2	B209	289	0	1	1	0
2	B210	224	1	1	1	0
2	C201	318	1	1	1	1
2	C202	295	1	1	1	1
2	C203	289	1	1	1	1
2	C204	224	1	1	1	1
2	C205	289	1	1	1	1
2	C206	224	0	0	0	0
2	C207	289	1	1	1	1
2	C208	224	1	1	1	1
2	C209	289	0	1	1	0
2	C210	224	0	1	1	0
2	D201	318	1	1	1	1
2	D202	295	1	1	1	1
2	D203	289	1	1	1	1
2	D204	224	1	1	1	1
2	D205	289	1	1	1	0
2	D206	224	1	1	1	0
2	D207	289	1	1	1	1
2	D208	224	1	1	1	1
2	D209	289	1	1	1	1
2	D210	224	1	1	1	1

<u>Floor</u>	<u>Unit</u> Room #	<u>SF*</u>	Room Painted	<u>Doors</u> <u>Painted**</u>	<u>Doors Frames</u> <u>Painted**</u>	Bathroom Painted
2	F201	296	1	1	1	0
2	F202	322	1	0	0	1
2	F204	287	0	1	1	1
2	F206	287	1	1	1	0
2	F208	287	1	1	1	1
2	F209	224	1	1	1	0
2	F210	287	1	1	1	0
2	F211	224	1	1	1	0
2	G201	322	1	0	0	1
2	G202	296	1	1	1	0
2	G203	287	1	1	1	0
2	G207	287	1	1	1	0
2	G208	224	1	1	1	0
2	G209	287	1	1	1	0
2	G210	224	1	1	1	0
2	G211	287	1	1	1	0
2	K201	237	1	1	1	1
2	K202	227	1	1	1	1
2	K203	237	1	1	1	0
2	K204	237	1	1	1	0
2	K205	229	1	1	1	1
2	K206	237	1	1	1	1
2	K207	287	1	1	1	0
2	K208	269	1	1	1	1
2	K210	237	1	1	1	1
2	K211	229	1	1	1	1
2	K212	237	1	1	1	0
2	K213	237	1	1	1	1
2	K214	229	1	1	1	1
2	K215	237	1	1	1	1
2	K216		0	0	0	0
2	K217/B		1	1	1	0

<u>Floor</u>	<u>Unit</u> Room#	<u>SF*</u>	Room Painted	<u>Doors</u> <u>Painted**</u>	<u>Doors Frames</u> <u>Painted**</u>	Bathroom Painted
2	K218	237	1	1	1	1
2	K219	237	1	1	1	1
2	K220	229	1	1	1	0
2	K221	295	1	1	1	0
2	K222	459	0	1	1	0
3	A301/A	523	1	1	1	1
3	A302/A	523	1	1	1	0
3	A303/A	523	0	0	0	1
3	A304/A	523	1	1	1	0
3	A305	449	1	1	1	0
3	A306	449	1	1	1	0
3	B301	318	1	0	0	1
3	B302	295	1	0	0	1
3	B303	289	1	0	0	1
3	B304	224	1	0	0	1
3	B305	289	1	0	0	1
3	B306	224	1	0	0	0
3	B307	289	1	1	1	1
3	B308	224	1	1	1	1
3	B309	289	1	0	0	1
3	B310	224	1	0	0	0
3	C301	308	1	1	1	1
3	C302	295	1	1	1	0
3	C303	289	1	1	1	1
3	C304	224	1	1	1	0
3	C305	289	1	1	1	1
3	C306	224	0	1	1	0
3	C307	289	1	1	1	1
3	C308	224	1	1	1	1
3	C309	289	0	1	1	0
3	C310	224	0	1	1	1
3	D301	318	1	1	1	1

Floor	<u>Unit</u> Room #	<u>SF*</u>	Room Painted	<u>Doors</u> <u>Painted**</u>	<u>Doors Frames</u> <u>Painted**</u>	Bathroom Painted
3	D302	295	1	1	1	1
3	D303	289	1	1	1	1
3	D304	224	1	1	1	1
3	D305	289	0	1	1	0
3	D306	224	0	1	1	1
3	D307	289	0	1	1	0
3	D308	224	1	1	1	0
3	D309	289	1	1	1	0
3	D310	224	0	1	1	1
3	F301	296	0	1	1	1
3	F302	322	0.5	1	1	0.5
3	F304	287	0	1	1	0
3	F306	287	0.5	1	1	0
3	F308	287	1	1	1	0
3	F309	224	1	1	1	0
3	F310	287	0.5	1	1	1
3	F311	224	1	1	1	0
3	G301	322	1	0	0	1
3	G302	296	1	1	1	1
3	G303	287	1	1	1	0
3	G307	287	0	1	1	0
3	G308	224	1	1	1	1
3	G309	287	1	1	1	0
3	G310	224	1	1	1	0
3	G311	287	1	1	1	0
3	K301	237	0	1	1	0
3	K302	229	1	1	1	0
3	K303	237	0	1	1	0
3	K304	237	0	1	1	0
3	K305	229	1	1	1	1
3	K306	237	0	1	1	0
3	K307	287	1	1	1	0

Appendix 2\_Callahan Hall Resident Unit Painting Spreadsheet

<u>Floor</u>	<u>Unit</u> Room #	<u>SF*</u>	Room Painted	<u>Doors</u> <u>Painted**</u>	<u>Doors Frames</u> <u>Painted**</u>	Bathroom Painted
3	K308	269	0	1	1	0
3	K310	237	1	1	1	0
3	K311	229	0	1	1	0
3	K312	237	0	1	1	0
3	K313	237	0	1	1	1
3	K314	229	1	1	1	0
3	K315	237	0	1	1	0
3	K316	455	1	1	1	0
3	K317/B	237	0	1	1	1
3	K318	237	0	1	1	1
3	K319	237	0	1	1	0
3	K320	237	0	1	1	0
3	K321	237	1	1	1	0
3	K322	229	0	1	1	1
3	K323		0	1	1	0
TOTALS			158.5	189	189	113.5
Total Roo	ms		221	221	221	
* •	Not In Scope	Area	62.5	32	32	

<sup>\*</sup> SF numbers are estimates from nku data base and should be taken as reference only

<sup>\*\*</sup> Numerical indication does not quantify quantity of doors but rather in-scope work. Refer to drawing set for actual quantites per room.